SCHEDULE OF PAY | TEMS PAGE 24
CALL ORDER : 420 CONTRACT 1D B -27481-A
LETTI NG DATE : 09/14/04 10: 00 AM
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 10. 000 MOS

3 106-03285 FAI LED NVATERI AL 1. 000 DOl

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

8 203-02000 EXCAVATI ON, COVMON 245. 000 CYS

9 203-02070 BCRROW 2, 310. 000 CYs
10 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 34. 000 TON
11 205-06932 TEMPCRARY CHECK DAM STRAW BALES 31. 000 LFT
12 205-06936 TEMPCRARY SEDI MENT TRAP 4.000 TON
13 205-06937 TEMPCRARY SI LT FENCE 140. 000 LFT
14 206-51220 EXCAVATI ON, VET 140. 000 CYs
15 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 10. 000 CYS
16 207-07503 SUBGRADE TREATMENT, TYPE E 1, 060. 000 SYS
17 211-06467 AGGREGATE FCR END BENT BACKFI LL 10. 000 CYs
18 211-07454 STRUCTURE BACKFI LL 46. 000 CYS
19 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 805. 000 TON
20 402-07432 HVA SURFACE, TYPE A 120. 000 TON
21 402-07435 HVA | NTERVEDI ATE, TYPE A 205. 000 TON
22 405-05518 ASPHALT FOR PRI ME COAT 1, 460. 000 SYS
23 406-05521 ASPHALT FCR TACK COAT 1, 450. 000 SYS
24 601-01854 GUARDRAI L TRANSI TION, 12 FT. 6 IN. LONG 4. 000 EACH
25 601-06037 GUARDRAI L END TREATMENT, 4. 000 EACH
26 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 343. 750 LFT
27 603-06040 FENCE, FARM FIELD, 47 IN 725. 000 LFT
28 603-96042 FENCE GATE, FARM FIELD, 47 IN. X 24 FT. 1. 000 EACH
29 608-04395 AGGREGATE FOR SHOULDER DRAI NS 10. 000 TON
30 609-06257 REI NFORCED CONCRETE BRI DGE APPRCOACH, 10 I N 124. 000 SYS
31 610-07486 HVA FOR APPROACHES, TYPE A 50. 000 TON
32 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
33 615-06505 MONUVENT, B 2.000 EACH
34 616-02320 GEOTEXTI LES 741. 000 SYS
35 616-06405 RI PRAP, REVETMENT 355. 000 TON
36 616-06451 Rl PRAP, UNI FORM 103. 000 TON
37 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
38 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 2,900. 000 SYS
39 621-02770 ERCSI ON CONTRCL  BLANKET 976. 000 SYS
40 621-06559 MULCHED SEEDI NG R 2,900. 000 SYS
41 621-06564 MIULCHED SEEDI NG CV 1, 000. 000 SYS
42 621-06567 WATER 2. 000 MG
43 621-06574 SCODDI NG 517. 000 SYS
44 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN 1, 100. 000 LFT
45 702-51005 CONCRETE, A, SUBSTRUCTURE 73. 200 CYs
46 703-51030 REI NFORCI NG STEEL 5, 710. 000 LBS
47 703-51032 REI NFORCI NG STEEL, EPOXY COATED 26, 343. 000 LBS



SCHEDULE COF PAY | TEMS PAGE 25

CALL ORDER : 420 CONTRACT ID : B -27481-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 704-51002 CONCRETE, C, SUPERSTRUCTURE 97.700 CYs
49 706-91957 BRI DGE RAILING THR E BEAM 236. 920 LFT
50 707-05971 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 17 IN. X 36 IN 1, 344. 000 SFT
51 709-51821 SURFACE SEAL LUWP LuUwP
52 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 80. 000 LFT
53 715-05335 PIPE, TYPE 2, DEFORVED, M N AREA 5.1 SFT. 48. 000 LFT
54 715-05407 PIPE, END BENT DRAIN, 6 IN 68. 000 LFT
55 715-46005 PI PE END SECTIQN, 15 IN. 4.000 EACH
56 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
57 801-06625 DETOUR RQUTE MARKER ASSEMBLY 2.000 EACH
58 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
59 801-07118 BARRI CADE, I11-A 96. 000 LFT
60 801-07119 BARRI CADE, I11-B 48. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 26
CALL ORDER : 440 CONTRACT ID : B -27743-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 STRAI GHTEN BEAM

1 105-07038 FIELD CFFICE, A 4.000 MOS
2 106-03285 FAI LED MATERI AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI CN LUWP LUWP
5 711-51038 STRUCTURAL STEEL LUWP LUWP
6 711-51864 DRI LLED HOLE 32. 000 EACH
7 711-51867 STRUCTURAL STEEL CUTTI NG 61. 000 SQ N
8 711-91149 STRAI GHTEN STEEL BEAM LUWP LUWP
9 711-91149 STRAI GHTEN STEEL BEAM LUMP LUMP
10 711-96479 BOLT, REMOVE 80. 000 EACH
11 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 110. 000 LFT
12 727-90309 EPOXY | NJECTI ON, EPOXY NATERI AL 2.000 GAL
13 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
14 801-06710 FLASH NG ARROW SI GN 8. 000 DAY

15 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP






